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December 22, 2009

Ken Smith
Projects Office
710 Mill Bay Rd
720 Egan St.
Kodiak, AK 99615

To Ken Smith:

Ken, attached with this letter is a spreadsheet with my estimate of costs for the seismic
bracing in the Middle School Roof. Since it was removed from the 2007 Bid the prices
have gone up somewhat. Labor, freight and materials are all a bit higher.

This estimate reflects a higher labor cost due to all the wilding and inspections. The
materials costs reflect the higher cost of metal and shipping.

The total estimate including overhead and profit comes to $407,348.28. Hope this helps.

If you have further questions please contact our office.

%

Peter Malley
Project Manager
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Kodiak Middle School Gym Roof Structural

Seismic Bracing Estimate

| _ | * , *
| _ | _ * ; |
Item/Code Description Labor Equipment Materials Subcontracto Totals
Unit  |Price [Totals Unit [Price [Totals Unit |Price Totals & Suppliers
| '$ - ' $ - $ - | $ -
Div#1 General Requirements | $ - '$ - $ - '$ -
01310 | Project Management , , $ -] | $ - ' $ - '$ -
Site superintendent. 480 $  69.71 $ 33,460.80 '$ - '$ - |$ 33,460.80
General Laborer 480 $ 64.87 $ 31,137.60 | $ - '$ - '$ 31,137.60
01500 | Temporary Facilities & controls $ - $ . $ - $ -
Mob & demob 120 $ 69.70 | $ 8,364.00 4/ $ 350.00 $ 1,400.00 $ - $ 9,764.00
Site enclosure 20 $ 69.71 | § 1,394.20 4 125 $ 500.00 $ - $ 1,894.20
Forklift ' $ = 8 450/ $ 3,600.00 B - $ 3,600.00
| Scissors lift $ = 8 225/ $ 1,800.00 $ - $ 1,800.00
01700 | Execution Requirements $ - $ - $ = $ =
4 Field Engineer 8/ $1,500.00 $ 12,000.00 $ - | $ = $ 12,000.00
Site Protection 2000 $ 69.71 | $ 13,942.00 $ - 2304 $ 387 $ 8,916.48 $ 22,858.48
Construction Aids 400 $ 69.71 | $ 2,788.40 $ - 7 ' $ - $ 2,788.40
Testing 23 $ 150.00 $ 3,450.00 $ - v $ = $ 3,450.00
Disposal/Hauling $ - 4 485 $ 1,940.00 ﬂ $ - $  1,940.00
Progress Cleaning 128/ $ 64.87 | $ 8,303.36 $ - $ 9 $ 8,303.36
Final Clean-up 40 $ 69.71 | $ 2,788.40 $ - $ . $ 2,788.40
01732 | Selective Demolition $ - $ - $ - $ -
Cut, Patch, Weld Protection 160/ $§ 64.87 $ 10,379.20 $ = _ $ - $ 10,379.20
$ - $ - $ - $ -
01830 Misc. Job Costs , $ - $ - $ - |'$ 7,5500.00 $  7,500.00
‘ | ' $ - , $ - $ - $ -
01520 Structural Steel ﬁ ' $ - $ - ' $ - $ -
S 801 & S 802 $ - $ - $ - $ -
Welders' 850 $  85.00 $ 72,250.00 16 225  $ 3,600.00 $ - ' $  75,850.00
Suppliers '$ - '$ - | $ - $81,720.00 | $ 81,720.00
Freight $ - '$ - “ $ - $ 10,780.00 | $  10,780.00
, Labor 4 $200,257.96 | 'Equip [$ 12,840.00 ﬁ_sma;m_m $ 8,916.48 [ $100,000.00 |
| |
” “ 4 , Bare Costs [$ 322,014.44




